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 ADDENDUM No. 2

City of Salem

RFP # K-23

Port of Salem Expansion

A. Below are answers to questions which the City has received in regard to 

the above RFP:
1. Part III. Scope of Services, page 6 of 17, states that the work includes “Conduct public bid process and provide construction administration services.”  Is it the intent under “…provide construction administration services” to provide full time on-site resident engineering services during construction?

ANS.  The selected firm is expected to provide construction administration services including on-site resident engineering services; shop drawing review and approval; scheduling and management of contractors; and review/approve requisition requests for all site work, pier facilities, floating commercial and passenger vessel berthing facilities dredging and the commercial fishing berthing facilities.

2. Page 7 of 17, Item 6 City Resources, references 2008 Preliminary Design Drawings. Drawing sheet 2 of 14 indicates a “New Seawall (617’)”.  Is the Seawall part of this project and is the seawall the Conc. Retaining Wall,” indicated on Sheet 7 of 14? 

ANS.
The Seawall is part of this project and is indicated on Sheet 7 of the Preliminary Design Drawings as the Concrete Retaining Wall.

3. Can you explain what “oversight and coordination of the building design team”  

means?  As noted in Addendum 1, the designers of the terminal building will be retained under a separate procurement process.

ANS.
The terminal building design team will be retained under a separate procurement process. As Lead Consultant, the engineering firm selected under RFP #K-23 will be responsible for ensuring that the site design and the architectural team’s building design are coordinated. They will also be responsible for ensuring that appropriate site access is available to the building contractor since, at some point, construction of the building will be concurrent with construction of the port facility.

4. Will the consultant selected under RFP K-23 be responsible for “overseeing” 

and/or reviewing the design and construction management of the terminal building or is the scope limited to coordination with the building design team?

ANS.
The Architectural team, to be selected under a separate design review process, will be responsible for design and construction management of the terminal building. The firm selected under RFP #K-23 will review building drawings to the point necessary to ensure a seamless transition between the building and the site as indicated in the answer above.

5. When does the City expect to retain the design team and what is the expected schedule 

for completion of the terminal building design? 

ANS.
A designer selection process for the architectural team is expected to commence in late February or early March.  The design process for the terminal building is expected to be completed by the end of December 2009.

B. The following language shall be added to Page 5, Section III. Scope of Services, Waterfront Engineer – Lead Consultant:

“Assist the City with preparation of an RFP to be used in a designer selection process for an architectural team to design the terminal building.”

