ADD - ALTERNATE No. 1
Pile Supported and At-Grade Concrete Walkway

Station 4+50 to Station 8+26

	
	
	ITEM OF WORK WITH UNIT 
	
	

	ITEM NO.
	QUANTITY
	PRICE WRITTEN IN WORDS
	UNIT PRICE
	PRICE

	01001-3 ALT-1
	Allowance
	Site Representative
__________________________

 Per Allowance
	$18,720.00
	$18,720.00

	02100-1 ALT-1
	Lump Sum 
	Demolition and Removal 

__________________________

 Per Lump Sum 
__________________________

 Per Each
	
	

	02495-3 ALT-1
	1

Each 
	Interpretive Sign
__________________________

 Per Each
	
	

	02606-1 ALT-1
	18

Each 
	Timber Piles
__________________________

 Per Each
	
	

	02900-2 ALT-1
	80

Square Yard
	Loam and Seed
 __________________________

Per Square Yard
	
	

	03400-1 ALT-1
	100

Cubic Yard
	Concrete Walkway - Landside

__________________________

 Per Cubic Yard
	
	

	03400-2

ALT-1
	12

Cubic Yard
	Concrete Walkway – Pile Supported
_________________________

 Per Cubic Yard
	
	

	05502-1 ALT-1
	360

Linear Foot
	Chain Link Fence

 __________________________

Per Linear Foot
	
	

	05520-1 ALT-1
	385
Linear Foot
	Thermoplastic (PVC) Railings
 __________________________

Per Linear Foot
	
	

	06125-1 ALT-1
	3,225
Board Foot
	Timber Decking
__________________________

Per Board Foot
	
	

	06130-1 ALT-1
	7,600
Board Foot
	Heavy Timber Framing
__________________________

Per Board Foot
	
	

	16000-1
ALT-1
	Lump Sum
	Electrical 

__________________________Per Lump Sum
	
	

	TOTAL ADD ALTERNATE No. 1 PRICE IN WORDS:


	TOTAL                                  ADD ALTERNATE No. 1 PRICE:

$




ADD - ALTERNATE No. 2

At-Grade Concrete and Elevated Timber Walkway

Station 8+26 to Station 10+00

	
	
	ITEM OF WORK WITH UNIT 
	
	

	ITEM NO.
	QUANTITY
	PRICE WRITTEN IN WORDS
	UNIT PRICE
	PRICE

	01001-2
ALT-2
	Allowance
	Police Detail
__________________________

 Per Allowance
	$3,000.00
	$3,000.00

	02100-1
ALT-2
	Lump Sum
	Demolition and Removal 

__________________________

 Per Lump Sum
	
	

	03400-1 ALT-2
	25
Cubic Yard
	Concrete Walkway - Landside
__________________________

 Per Cubic Yard
	
	

	04412-1 ALT-2
	16
Each
	Granite Stone Curb
__________________________

Per Each
	
	

	05510-1 ALT-2
	1
Lump Sum
	Bridge Rail Modifications
__________________________

Per Lump Sum
	
	

	05520-1 ALT-2
	342

Linear Foot
	Thermoplastic (PVC) Railings
__________________________

 Per Linear Foot
	
	

	06130-2 ALT-2
	1
Lump Sum
	Timber Elevated Walkway
__________________________

Per Lump Sum
	
	

	16000-1
ALT-2
	Lump Sum
	Electrical 

__________________________Per Lump Sum
	
	

	TOTAL ADD ALTERNATE No. 2 PRICE IN WORDS:


	TOTAL                                  ADD ALTERNATE No. 2 PRICE:

$
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